सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	**IN-KA83749216444294Q**
Certificate Issued Date	:	31-Jan-2018 11:50 AM
Account Reference	:	NONACC (FI)/ kaksfcl08/ YELAHANKA6/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0817664519884332Q
Purchased by	:	EXECUTIVE ENGINEER PROJECT B B M P YELAHANKA
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	K R I D L
Second Party	:	EXECUTIVE ENGINEER PROJECT B B M P YELAHANKA
Stamp Duty Paid By	:	EXECUTIVE ENGINEER PROJECT B B M P YELAHANKA
Stamp Duty Amount(Rs.)	:	500 (Five Hundred only)

Parasgara Multipurpose Souharda Co-Operative Limited
REG. No. JBR/RGN/SA/9/151/04-05
Bangalore

Please write or type below this line

AGREEMENT

BBMP/YNK/EE(Pr)/AGG/ 154 **/2017-18 Dated:** 5/3/2018

1. This is agreement entered this day 5th March- 2018 between **Executive Engineer, Project Division, Yelahanka Zone, BBMP** (herein after called first party) and Technical Manager(West), KRIDL, Bangalore. (Herein after called second party) which terms shall mean and include his heirs, successors and legal representatives as the case may be.

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.

2. BBMP desires to entrust the **Improvements Road and Drain at Srinivasapura in Ward No. 05** to KRIDL under SIP Infrastructure Project Works Vide Commissioner approval N0. PSR(G)/6901/17-18, dated: 08/01/2018 amounting to Rs.100.00 Lakhs.

3. The Government of Karnataka in the notification ನಅಇ 89 ಎಂಎನ್‌ವೈ 2011, ದಿನಾಂಕ:11.03.2011 has exempted Karnataka Transparency Public Procurement Act for execution of works to KRIDL under section 4(a).

THIS DEED WITNESS AS FOLLOWS

4. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

   b. Estimate shall be prepared by BBMP based on Issue rates of CSR 2016-17 of Bangalore Circle and Administratively approved the same by BBMP entrusted with 11% KRIDL Charges. (7% GST + 3% KRIDL charges+ 1% Labourcess)

   c. Competent Authority will accord the Administrative Approval and Technical Sanction will be accorded by Competent Authority of BBMP.

Sl.No.	Name of Work	Job Work Code	Amount in Rs.
1	Improvements Road and Drain at Srinivasapura in Ward No. 05	005-18-000054	100.0 Lakhs

   d. The work will be completed within **06 months** from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Executive Engineer
Project Divisio
Yelahanka Zon
BBMP, Bangalore-92

5/3/1

सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	**IN-KA837510800407 33Q**
Certificate Issued Date	:	31-Jan-2018 11:51 AM
Account Reference	:	NONACC (FI)/ kaksfcl08/ YELAHANKA6/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08176674011417 05Q
Purchased by	:	EXECUTIVE ENGINEER PROJECT B B M P YELAHANKA
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	K R I D L
Second Party	:	EXECUTIVE ENGINEER PROJECT B B M P YELAHANKA
Stamp Duty Paid By	:	EXECUTIVE ENGINEER PROJECT B B M P YELAHANKA
Stamp Duty Amount(Rs.)	:	500 (Five Hundred only)

Parispara Multipurpose Souharda Co-operative Limited REG No: JBR/BCN/SA/9/15/04 05 Bangalore

Please write or type below this line

e. Defect liability period shall be 1 year from the date of completion of work.

f. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.

g. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item no.4 of general notes of PWD SR of Bangalore Circle for the year 2016-17.

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

h. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner, BBMP whose decision is Final and binding.

Second Party

First Party

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

3/18

Witness:-

1. EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

2.
Assistant Executive Engineer
Byatarayanapura Sub-division
KRIDL, BBMP, Bangalore